CITY COUNCIL AGENDA REQUEST FORM
Today’s date: 12,14 ) 17

Date of meeting 1417 ,18
(City Council meetings are held the 1* and 3° Wednesday of each month.)

Name of Citizen, Organization, Elected Official, or Department Head making request:
Public Works

Address: 1123 Lake Street

Phone number and email address: 208-255-1877

Authorized by: ﬁlh\l LMTT'/WW é

“ndme of City official 5
(Department Heads, City Council members, and the Mayor afe City officials.)

Subject: Oak Street Bike Track & Sidewalk, Final Design and Authorization to Bid

Summary of what is being requested: After several years' work, two public meetings and ITD review,

the Oak Street Bike Track & Sidewalk project is ready to bid. Anticipated date to start work will be

April, 2018.

The following information MUST be completed before submitting your request to the City Clerk:

1. Would there be any financial impact to the city? Yes or No
If yes, in what way? Match funding is from SURA, will require staff time to administer contract

and administer project.

2. Name(s) of any individual(s) or group(s) that will be Have they been contacted?
directly affected by this action: Yes or No
Adjacent Residents Yes

3. Is there a need for a general public information or public involvement plan? Yes or No
If yes, please specify and suggest a method to accomplish the plan:

4. Is an enforcement plan needed? Yes or No  Additional funds needed? Yes or No

5. Have all the affected departments been informed about this agenda item? Y or No
Y

This form must be submitted no later than 5 working days prior to the scheduled
meeting. All pertinent paperwork to be distributed to City Council must be attached.

ITEMS WILL NOT BE AGENDIZED WITHOUT THIS FORM
Sandpoint, Idaho September 2012



CITY OF SANDPOINT
AGENDA REPORT

DATE: 12/26/2017

TO: Mayor Rognstad and City Council

FROM: Ryan Luttmann, PW Director

SUBJECT: Oak Street Bike Track & Sidewalks KN19138

DESCRIPTION/BACKGROUND: Based on the long-term recommendations for Oak St. found in the
Downtown Street Plan & Design Guide (page 23), the City staff prepared a preliminary design, gathered
public input and received Council approval to apply for this Community Choices for Idaho grant in 2013.
In February of 2014, the City applied for and was awarded funding of this project. After the City was
awarded funding by ITD, Council approved a State/Local Agreement on July 1, 2015. Through the
process of developing preliminary drawings, the City received comments and reviewed the plan iterations
with the Pedestrian and Bicycle Advisory Committee. To address comments received at second public
input meeting on July 11, 2017 staff made design adjustments in developing the final plans. One change
requested by the Public includes not moving the curb along Oak from Boyer to Sixth to protect existing
trees. Without moving the curb, separated bike lanes were not feasible, so for this block sharrows will
remain. Also in response to public input, we incorporated diagonal parking with the separated bike path
between new sidewalk and the parked cars on the north side of Oak from Sixth Avenue to Fifth Avenue.
The separated bike lanes continue across intersection of Fifth Avenue at the location of existing
Rectangular Rapid Flashing Beacons and then return to sharrows. All of the sidewalk originally planned
for replacement will be brought up to current ADA standards. The City submitted the Plans,
Specifications and Estimate (PS&E) package to ITD at the end of September, 2017. ITD reviewed the
final plans and provided authorization to the City to advertise and bid the project on December 23, 2017.
We expect to put this project out to bid early in 2018 and start construction in the spring of 2018. The
original grant was for $300,000 with $100,000 match funding reimbursed through the Sandpoint Urban
Renewal Agency (SURA) to cover the estimated $400,000 cost of construction.

STAFF RECOMMENDATION: Approve the final design and bid documents
ACTION:
WILL THERE BE ANY FINANCIAL IMPACT?  HAS THIS ITEM BEEN BUDGETED?

There will not be a financial impact. The required match funding is approved for reimbursement through
the Sandpoint Urban Renewal Agency and this project was anticipated within the current fiscal year.

ATTACHMENTS:
1; Estimated Cost
2. Advertisement for Bids, Bid Forms & Contract
3. 7/24/2013 Public Meeting Summary
4. 7/11/2017 Public Meeting Summary
5. Final Drawings submitted to ITD



ITD Project KN19138
Estimated Cost

Desc. Unit Qty Unit $ Unit Total
1|Mobilization LS 1] $23,700.00 $23,700.00
2|Demo & Excavation LS 1| $35,000.00 $35,000.00
3(3/4" Minus Gravel Fill TN 1200 $30.00 $36,000.00
4|Cap Rock TN 75 $25.00 $1,875.00
5/4" Concrete Thickened Edge SF 1100 $8.45 $9,295.00
6|4" Colored Concrete SF 1125 $12.00 $13,500.00
7/6" Colored Concrete SF 800 $17.50 $14,000.00
8[4" Concrete SF 7735 $7.00 $54,145.00
916" Concrete SF 2525 $8.65 $21,841.25

10|RRFB Foundation EA 4 $1,000.00 $4,000.00
11|6" Curb & Gutter LF 739 $20.00 $14,780.00
12|6" Armored Curb LF 605 $40.00 $24,200.00
136" X 6" Path Curb LF 535 $16.00 $8.560.00
14| Valley Curb LF 275 $40.00 $11,000.00
15| Truncated Dome Panels EA 40 $500.00 $20,000.00
16|WSDOT Type 1 Catch Basin EA 5 $1,500.00 $7,500.00
17(48" Dia. Man Hole EA 1 $2,800.00 $2,800.00
18]6" 3034 Pipe LF 215 $28.00 $6,020.00
19| Asphalt Paving TN 201 $85.00 $17,085.00
20|Paint Striping SF 1335 $4.40 $5,874.00
21|New Signs & Poles EA 7 $225.00 $1,575.00
22|Sandy Loam Top Soil CY 100 $60.00 $6,000.00
23 [Restoration & Clean Up LS 1 $2,475.00 $2,475.00
24|Traffic Control LS 1 $4,900.00 $4,900.00
25|Erosion Control LS 1 $2,475.00 $2,475.00
26|Engineering & Surveying LS 1| $14,280.00 $17,265.00

Estimated Base Bid Total|  $365,865.25|

The available Construction funding for this project is $366,019.00. Based on this Estimated Cost,
I anticipate the Owner will award the Base Bid $365,865.25. Total Available Funding for the
project is $392,000. The Balance between Available Funding and Estimated Cost can be used for
a 5% contingency ($18,300) and additional engineering ($7,683) as required.

This Estimate Prepared By Bruce Robertson
Forhe City of Sandpoint




Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

CITY OF SANDPOINT
ADVERTISEMENT FOR BIDS

NOTICE IS HEREBY GIVEN that the CITY OF SANDPOINT will accept bids until 2:00 PM
on_ November 24" , 2017 for:

City of Sandpoint, Oak Street Bike Track & Sidewalks, Sandpoint — equipment, labor, and
materials for construction of approximately 13,000 SF of concrete, 14 pedestrian ramps,
1850 LF curb, S catch basin, 185 Tons Asphalt, and related items to include demolition,
excavation, base material, erosion & sedimentation control, and restoration.

Bids shall be submitted in a sealed envelope, and shall be clearly labeled “SEALED BID — CITY
OF SANDPOINT — Oak Street Bike Track & Sidewalks, Sandpoint”. The bidder’s name,
address, and acknowledgement of all addendums issued shall be printed in the upper left corner
of the envelope. Bids shall be submitted to Sandpoint City Clerk; 1123 Lake Street, Sandpoint,
ID 83864, by the time and date set forth above and shall be opened and publicly read aloud at
2:05 p.m. on said date in the Upstairs Conference Room of the City of Sandpoint.

The Contract Documents and Bidding Information are on file for examination at the offices of
City of Sandpoint Public Works Department, 1123 Lake Street Sandpoint, Idaho 83864

Contractors and Subcontractors for this project shall be licensed in the State of Idaho by the
Idaho Public Works Contractor’s State License Board in the Class and Type specified for the
value and scope of work to be done in accordance with the provisions of Title 54, Chapter 19,
Idaho Code as amended. The Contractor and Subcontractors shall possess a license in the Class
and Type required prior to signing a contract for said project. Performance and Materials
bonding is required.

This is a Federal-aid project subject to certain non-discrimination, buy American, and Davis
Bacon Wage Act requirements. Please read the attached documentation and contact the owner if
you are uncertain of what these requirements are and how they apply to you. Any objection to
the contents or terms of the Specifications shall be raised five (5) days before Bids are to be
opened or it shall be deemed to have been waived.

The selection of the low bidder will be based upon the base bid , of all responsive bids.
The City of Sandpoint reserves the right to waive informalities or to reject any and all bids.
Dated this
City of Sandpoint
Ryan Luttmann

Publish (per ID Code): October XX, 2017
November XX, 2017

Bid and Contract Documents Page 1 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

NOTICE TO ALL BIDDERS
To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above
toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m.,
Eastern Standard Time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use
the “hotline” to report such activities

The “hotline” is part of the DOT’s continuing effort to identify and
investigate highway construction contract fraud and abuse and is
operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity

will be respected.

Bid and Contract Documents Page 2 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

BID PROPOSAL

TO:

Mayor and City Council Date:
City of Sandpoint, Idaho

This proposal is submitted as an offer by the undersigned to enter into contract with the City of
Sandpoint, Idaho as represented by the City Council, hereinafter referred to as the 'CITY' for
Oak Street Bike Track & Sidewalks, Sandpoint, specified herein and which construction
documents are on file with the City Engineer, 1123 Lake St. Sandpoint, ID 83864 and which are
a condition hereof with the same force and effect as though they were attached hereto. The offer
is conditioned on the following declarations as to the facts, intention and understanding of the
undersigned and the agreement of the CITY to the terms and prices herein submitted.

1.

All project specifications and drawings examined by the undersigned and their terms and
conditions are hereby agreed to.

The undersigned certifies that he has received or made himself aware of any and all
existing site conditions that may affect the proposed work.

It is understood that the contract drawings may be supplemented by additional drawings
and specifications in explanation and elaboration of the contract drawings and it is agreed
that such supplemental drawings, when not in conflict with those referred to in paragraph
1 above, will have the same force and effect as if attached hereto and that when received
they will be considered a part of the contract.

The undersigned further agrees that the CITY shall have the right to accept or reject any
bid deemed to be in the best interest of CITY.

Bidder agrees that, within seven (7) calendar days after receipt of the contract from the
CITY, he will execute the contact in the required form, of which the Instructions to
Bidders, Bid Proposal, and Technical Provisions are a part.

The undersigned, as a bidder, acknowledges that Addenda No. _ through _ have
been delivered to him and have been examined as part of the contract documents.

The undersigned agrees to complete all work embraced in the contract within the time
limitations set forth in paragraph 3 of the Contract Agreement.

The undersigned agrees to obtain the appropriate Idaho Public Works license prior to
contract award if not already licensed.

The undersigned proposes to use the following sub-contractors in the performance of
meeting the contract requirements. Information herein must comply with Idaho Code
Section 67-2310 and IB-16. License No.’s may be given as ‘pending’.

THIS PAGE MUST BE COMPLETED & RETURNED WITH YOUR BID DOCUMENTS

Bid and Contract Documents Page 3 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

Idaho Public
Subcontractors Trade Specialty Works License No.  $ Amount

11.  The undersigned has included with the bid the following forms and information:

a. Bid Schedule

b. Bidder’s Non-Collusion Affidavit

c. Bidder’s Drug-Free Workplace Affidavit

d. License Requirements for Plumbing, Electrical, and HVAC Work
e. Bidder’s Registration (DBE Related)

12.  The undersigned proposes to furnish labor, materials, equipment and services of all kinds
required for Qak Street Bike Track & Sidewalks, Sandpoint as described in the

specifications, including all appurtenant work, all as required by the specifications and
this proposal for prices in accordance with the completed Bid Schedule.

THIS PAGE MUST BE COMPLETED & RETURNED WITH YOUR BID DOCUMENTS

Bid and Contract Documents Page 4 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

BID SCHEDULE
Date:
Name of Company:

Item No. Description Qty Unit  Unit Price  Total Price
1. Mobilization 1 LS § $
2. Demo & Excavation 1 LS § $
3. %” Minus Gravel Fill 1200 TN § $
4. Cap Rock 75 TN § $
5. Concrete, 4” Thick (w/thickened edge) 1100 SF § $
6. Concrete, Colored 4” Thick 1125 SF § $
7. Concrete, Colored 6” Thick 800 SF $ $
8. Concrete, 4” Thick 7735 SF § $
9. Concrete, 6” Thick 2525 SF § $
10. RRFB Foundation 4 EA § $
11. 6” Curb & Gutter 739 LF § $
12.  6” Armored Curb & Gutter 605 LF § $
13. 6” X 6” Path Curb 535 LF § $
14. Valley Curb 275 LF § $
15. Cast Iron Truncated Dome Panels 40 EA § $
16. WSDOT Type 1 CB 5 EA § $
17. 48” Manhole 1 EA § $
18. 6” 3034 Pipe 215 LF § $
19. Asphalt Paving 201 TN § $

20. Paint Striping 1335 SF § $
21. Signs 7 EA $ $
22. Sandy Loam Top Soil 100 CY § $
23. Erosion Control 1 LS § $
24. Restoration & Clean Up 1 LS §$ $
25. Traffic Control 1 LS § $
26. Construction Staking 1 LS § $
Total Base Bid $

Bidder Idaho PW License No.

(with federal funding, required at time of signing contract)

THIS PAGE MUST BE COMPLETED & RETURNED WITH YOUR BID DOCUMENTS
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Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

Bid Signatures:

By:

(Print Name & Title)

Signature:

Date:

The quantities listed above are approximate and for bidding purposes only. Payment will be
made by the unit price for the actual quantity installed.

The City reserves the right to reject any or all bids.

THIS PAGE MUST BE COMPLETED & RETURNED WITH YOUR BID DOCUMENTS
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Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

Exhibit “E”

BIDDERS NON-COLLUSION AFFIDAVIT

By signing this bid proposal, the Bidder being duly sworn states that the firm, association or corporation
to whom this contract is to be awarded has not by or through any of its officers, partners, owners or any
other person associated therewith, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this contract, and is not financially interested in or otherwise affiliated in a business way with any other
bidder on this contract.

AFFIDAVIT AND CERTIFICATE OF VERIFICATION

STATE OF

COUNTY OF

Subscribed and sworn (or affirmed) before me this day of 20 .

I , a notary public, do hereby certify that on this date,
personally appeared before me, , known or identified to me

to be the person whose name and title is subscribed to the foregoing instrument, acknowledged to me that
he/she signed the foregoing document, and that the statements therein contained are true.

Notary Public

Signature

Residing at:

Commission Expires

THIS PAGE MUST BE COMPLETED & RETURNED WITH YOUR BID DOCUMENTS
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Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138
Exhibit “F”
BIDDER’S DRUG-FREE WORKPLACE AFFIDAVIT

CONTRACTOR’S AFFIDAVIT
CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE

STATE OF
COUNTY OF

The undersigned being duly sworn upon oath, deposes and says that complies
(Contractor Name)

with the provision of Section 72-1717 Idaho Code (Drug Free Workplace program) that

provides a drug-free workplace program that complies with the provisions of

(Contractor Name)
Idaho Code, Title 72, Chapter 17 and will maintain such program throughout the life of a state

construction contract and that shall subcontract work only to subcontractors
(Contractor Name)
meeting the requirements of Idaho Code, Section 72-1717(1) (a).

(Name of Contractor)

(Address)
By
(Signature)
Subscribed and sworn to before me this day of , 20

Notary Public for

Residing at

My Commission Expires

THIS PAGE MUST BE COMPLETED & RETURNED WITH YOUR BID DOCUMENTS
Failure to complete this form as required shall render the bid unresponsive and void.

LICENSE REQUIREMENTS FOR PLUMBING, ELECTRICAL, AND HVAC WORK

Bid and Contract Documents Page 8 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

The Bidder must comply with Idaho Code Section 67-2310. The Bidder shall provide the
name, address, Division of Building Safety License Number, and Public Works Contractors
License Number of the firm(s) who shall, in the event the Bidder secures the contract, complete
the plumbing, electrical, or HVAC work under the contract.

For Federal Aid Projects, securing an Idaho Public Works Contractors License may not
be required until award, as stated in Subsection 107.03 - Licensing of Contractors.

No Bidder shall name any subcontractor or sub-subcontractor in the bid unless the Bidder
has received communication from the subcontractor or sub-subcontractor.

If plumbing, electrical or HVAC work is to be self-performed, provide Bidder’s

information. If work is to be performed by Subcontractor(s) or Sub-Subcontractor(s),
their information shall be provided.

A. Plumbing work by: residing at

whose Idaho Public Works Contractors License No. is Plumbing Amount: $

and whose Plumbing Contractor License No. is

B. Electrical work by: residing at
whose Idaho Public Works Contractors License No. is Electrical Amount: $
and whose Electrical Contractor License No. is . If required by special

provision, name an Electrical Contractor above or explain here why an Electrical

Contractor is not required:

C. HVAC work by: residing at
whose Idaho Public Works Contractors License No. is HVAC Amount: $

and whose HVAC Contractor License No. is

THIS PAGE MUST BE COMPLETED & RETURNED WITH YOUR BID DOCUMENTS
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Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

CITY OF SANDPOINT CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , 20___, by and between the CITY
OF SANDPOINT, a municipal corporation of the State of Idaho, hereinafter called “CITY",
and doing business as a ,

hereinafter called “CONTRACTOR”.

That for and in consideration of the payments and agreements hereinafter set forth, the parties
agree as follows:

1. CONTRACTOR will commence and complete the Project that includes: concrete sidewalk,
accessible corners, curb & gutter, and asphalt paving (also see Exhibit ‘K’ Drawings).

2. CONTRACTOR will furnish all of the materials, supplies, tools, equipment, labor and other
services necessary for the construction and completion of the Project described herein.

3. CONTRACTOR will commence the work required by the Contract after receiving notice to
proceed and will complete the work no later than by June 21%, 2018, unless the period for
completion is otherwise extended by the Contract Documents.

4. CONTRACTOR agrees to perform all of the work described herein in accordance with the
General Conditions (Exhibit ‘A’) and comply with the terms therein for the unit prices as
shown in the Bid Proposal.

5. CONTRACTOR agrees to indemnify, defend and hold harmless City, and its officers, agents
and employees, from and against any and all claims, losses, actions, or judgments for
damages or injury to persons or property arising out of or in connection with the act and/or
any performances or activities of CONTRACTOR, CONTRACTOR’s agents, employees, or
representatives under this Agreement.

6. CITY will pay CONTRACTOR, based on the unit prices for measurement of actual work
completed, within 60 days of completion and acceptance of work on the Project. No
retainage will be withheld.

7. This Agreement shall be binding upon all parties hereto and their respective heirs, executors,
administrators, successors, and assigns. All exhibits are hereby incorporated by reference as
if fully set forth herein.

8. 1If the work is not completed within the time specified, CONTRACTOR agrees to pay to the

CITY the sum of $500.00 for each and every calendar day said work remains uncompleted
after expiration of the specified time, as liquidated damages and not as a penalty.

Bid and Contract Documents Page 10 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

9. CONTRACTOR agrees to a two (2) year guarantee period for all labor, material and
workmanship after receiving the Certificate of Substantial Completion. CONTRACTOR
shall provide the necessary warranty to OWNER.

10. CONTRACT DOCUMENTS incorporated herein by this reference include:

ADVERTISEMENT FOR BIDS

BID PROPOSAL

BID SCHEDULE

CONTRACT AGREEMENT

GENERAL CONDITIONS / SPECIAL PROVISIONS (Exhibit A)

TECHNICAL PROVISIONS (Exhibit B)

DBE PROVISIONS (Exhibit C)

EEO SPECIAL PROVISIONS (Exhibit D)

NON-COLLUSION AFFIDAVIT (Exhibit E)

DRUG-FREE WORKPLACE AFFIDAVIT (Exhibit F)

BUY AMERICA PROVISIONS (Exhibit G)

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION
CONTRACTS FHWA-1273 (Exhibit H)

STORMWATER BMP ACKNOWLEDGEMENT (Exhibit I)

DAVIS BACON WAGE DETERMINATION (Exhibit J)

DRAWINGS (Exhibit K)

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their

duly authorized officials, this Agreement in two (2) copies of each of which shall be deemed an
original on the date first above written.

CITY OF SANDPOINT:

Shelby Rognstad, Mayor

ATTEST:

Maree Peck, City Clerk

CONTRACTOR
Public Works Contractor License Number:

Sandpoint Business License Number:

By

(Signature)

Bid and Contract Documents Page 11 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint

Key No. 19138

Name
(Printed)
Address
(SEAL)
ATTEST:
(Signature)
Name
(Printed)
Title

Bid and Contract Documents Page 12 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

Exhibit “A”
GENERAL CONDITIONS

Prior to issuing a Notice to Proceed, the City of Sandpoint will require the Contractor to provide
a Performance Bond and a Material Bond naming the City of Sandpoint as the beneficiary.

The following standards are hereby incorporated into the contract documents. Copies of these
documents are available for purchase from the respective State Agencies. Copies are available
for review at the Sandpoint Public Works Department.

1. Idaho Standards for Public Works Construction - 2015
(LHTAC 1436 West Bannock Street, Boise, ID 83702 (208) 344-0565

2. Idaho Department of Environmental Quality - Catalog of Storm Water BMP’s for Idaho
Cities and Counties September 2005.

3. City of Sandpoint Standard Drawings.
4. The following requirements shall apply:
CHANGES AND EXTRA WORK

The Engineer reserves the right to make, at any time during the work, such changes in quantities
and such alterations in the work as are necessary to satisfactorily complete the project. Such
changes in quantities and alterations shall not invalidate the contract nor release the surety, and
the Contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the
contract, whether or not changed by any such different quantities or alterations, an adjustment,
excluding loss of anticipated profits, will be made to the contract. The basis for the adjustment
shall be agreed upon

prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment will
be made either for or against the Contractor in such amount as the Engineer may determine to be
fair and equitable

If the alteration or changes in quantities do not significantly change the character of the work to
be performed under the contract, the altered work will be paid for as provided elsewhere in the
contract.

The term “significant changes™ shall be construed to apply only to the following circumstances:

a. When the character of the work as altered differs materially in kind or nature from that
involved or included in the original proposed construction; or

Bid and Contract Documents Page 13 of 16



Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

b. When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract
item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

DIFFERING SITE CONDITIONS

During the progress of the work, if subsurface or latent physical conditions are encountered at
the site differing materially from those indicated in the contract or if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and
generally recognized as inherent in the work provided for in the contract, are encountered at the
site, the party discovering such conditions shall promptly notify the other party in writing of the
specific differing conditions before they are disturbed and before the affected work is performed.

Upon written notification, the Engineer will investigate the conditions, and if it is determined
that the conditions materially differ and cause an increase or decrease in the cost or time required
for the performance of any work under the contract, an adjustment, excluding loss of anticipated
profits, will be made and the contract modified in writing accordingly. The Engineer will notify
the Contractor of the determination whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the Contractor will be allowed unless the
Contractor has provided the required written notice.

AUTHORITY OF THE ENGINEER AND SUSPENSION OF WORK

If the performance of all or any portion of the work is suspended or delayed by the Engineer for
an unreasonable period of time (not originally anticipated, customary, or inherent to the
construction industry) and the Contractor believes that additional compensation and/or contract
time is due as a result of such suspension or delay, the Contractor shall submit to the Engineer in
writing a request for adjustment within seven calendar days of receipt of the notice to resume
work. The request shall set forth the reasons and support for such adjustment.

Upon receipt, the Engineer will evaluate the Contractor’s request. If the Engineer agrees that the
cost and/or time required for the performance of the contract has increased as a result of such
suspension and the suspension was caused by conditions beyond the control of and not the fault
of the Contractor, its suppliers, or subcontractors at any approved tier, and not caused by
weather, the Engineer will make adjustment as provided (excluding profit) and modify the
contract in writing accordingly. The Engineer will notify the Contractor of the determination
whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the Contractor has submitted the request for
adjustment within the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would

have been suspended or delayed by any other cause, or for which an adjustment is provided for
or excluded under any other term or condition of this contract.
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Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

MONTHLY PAYMENTS

The Contractor shall pay each subcontractor for satisfactory performance of its contract no later
than 20 calendar days from receipt of each payment the Contractor receives. The Contractor
shall return retainage to each Subcontractor within 20 calendar days after the Subcontractor’s
work is satisfactorily completed.

The Contractor shall certify with each estimate payment that payment to Subcontractors has been
made within the prescribed time frames. The certification will be made on ITD forms and
returned within 20 calendar days of receiving the estimate payment.

These requirements shall also apply to first or lower tier subcontractors.

ACCEPTANCE AND FINAL PAYMENT

The Contractor shall certify the actual total payment to Subcontractors or suppliers. The
certification shall be made on ITD forms, and shall be returned within 30 calendar days of
receiving the final payment. These requirements shall also apply to first or lower tier
subcontractors or suppliers.

The contractor/consultant warrants and takes the steps to verify that it does not knowingly hire or
engage persons not authorized to work in the United States; and that any misrepresentation in
this regard or any employment of person not authorized to work in the United States constitutes a
material breach and shall be cause for the imposition of monetary penalties up to five percent
(5%) of the contract price, per violation, and/or termination of its contract.

Standard retainage from partial payments shall not be allowed in order to comply with prompt
payment regulations

BUY AMERICA PROVISION 1/16

Ensure all steel or iron materials permanently incorporated into the work has been produced in
the United States. All manufacturing processes for these materials including the application of
coatings for such materials must occur in the United States. Coating includes all processes
which protect or enhance the value of the material to which the coating is applied.

Obtain from the manufacturer, certifications which document that steel and iron have been
manufactured and that coatings for iron or steel have been applied in the United States. Provide
the required certifications to the Engineer prior to incorporating these materials into the work.
The Department will also require certifications for manufactured and fabricated products
purchased by the Contractor. Buy America requirements apply to any steel or iron components
of a manufactured product regardless of the overall composition of the manufactured product and
to miscellaneous steel or iron components and hardware which include, but are not limited to,
cabinets, covers, shelves, clamps, fittings, sleeves, washers, bolts, nuts, screws, tie wire, spacers,
chairs, lifting hooks, faucets, door hinges, etc. The FHWA Clarification of Manufactured
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Project: Oak Street Bike Track & Sidewalk, Sandpoint
Key No. 19138

Products under Buy America dated December 21, 2012 which established the 90% threshold and
the miscellaneous products exception is no longer valid.

Provide certifications.

The Engineer will permit small quantities of foreign manufactured material so long as their total
cost does not exceed 0.1% of the total contract amount or $2,500 whichever is greater.

Should foreign steel, iron, or applied coatings for iron or steel in excess of the quantities allowed
herein become incorporated into the work, remove such materials in excess of the allowable
maximum and replace them with materials complying with these specifications at no additional
cost to the Department.

Additional Requirements for Federal Aid Projects:

By signature on this proposal, the bidder declares under penalty of perjury under the laws of the
United States, that the firm, association, or corporation has not by or through any of its officers,
partners, owners, or any other person associated therewith, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this highway project, and is not financially interested
in or otherwise affiliated in a business way with any other bidder on this project.

Idaho Statute Title 44 Labor, Chapter 10 Public Works

44-1001. Employment Of Residents Of Idaho — Wage Scale — Federal Funds

In all state, county, municipal, and school construction, repair, and maintenance work under any
of the laws of this state the contractor, or person in charge thereof must employ ninety-five
percent (95%) bona fide Idaho residents as employees on any such contracts except where under
such contracts fifty (50) or less persons are employed the contractor may employ ten percent
(10%) nonresidents, provided however, in all cases such employers must give preference to the
employment of bona fide Idaho residents in the preference of such work; provided, that in work
involving the expenditure of federal aid funds this act shall not be enforced in such a manner as
to conflict with or be contrary to the federal statutes prescribing a labor preference to honorably
discharged soldiers, sailors, and marines, prohibiting as unlawful any other preferences or
discrimination among the citizens of the United States.

Bid and Contract Documents Page 16 of 16



Oak St. Bike Lanes Public Meeting 7/24/2013
Community Choices for Idaho Grant Application
Meeting Summary

Location: Sandpoint City Council Chambers

Date: 7/24/2013

Time: 5:30 — 7:00

Attendance: 7 individuals total: 4 public, 2 staff and 1 City Council Member. One Citizen who
did not attend the meeting offered comments via a phone call.

A brief summary of the meeting:

Bruce Robertson led the meeting which started at 5:30. He gave a brief history of the efforts to
improve Oak St. from Boyer Ave. east to Fourth Ave. A printed synopsis was available at the
meeting and has been attached. Bruce provided aerial photos of the area and drawings of the
proposed work on the projection screens.

Verbal comments questioned the safety of the separated bike lane merging with traffic lanes at
intersections, questioned the loss of perpendicular parking, and questioned the expense of the
project. Comments supported the goal of getting a 10 year old to City Beach on their own safely,
a specific bicycle and pedestrian route into downtown, and the interconnected bike path system.

The meeting closed about 7:10.

Summary of Written Comments: 4 written comment forms were turned in.

Things I Like:
“None of it!”

“Bike Lane Idea”

“Widened street w/ bumped out corners”

“Consistent sidewalks”

“Separated bike lanes are the safest way for citizens to bicycle through busy downtown.
If we want to see an increase in youth traveling down Oak to City Beach, we need this
project to be built.”

“Like that care was taken to not hurt mature trees”

“Making the effort to provide for biking safety”

Things I don’t like:
“Not a good plan”
“Extra curb separating parked cars from bike lane”
“Eliminate curbed bike lane and center sharrow. Could live with curbed bike lane if there
were directional and continuity indicators”

Suggestions for Improvements:




“Re-do Oak from 4™ to 3™

“All the way to Boyer Ave. save the 8’ of concrete & curbs.” (by deleting bike path)
“Prefer painted bike lanes in the main traffic lane”

“Qak St. between 6™ & 5™ is desperate for improvement, sidewalks, and parking
consistency”

“Like to see painted bike box at intersections for improving awareness for drivers that
bicyclists will be crossing and may be turning at intersections”

“Storm water treatment on the north side of Oak between 6™ and 5™ be similar to 2™ Ave.
between Main and Pine”

Other Comments;

“Will people use it?”

“Is it safer?”

“At some time in one’s travel between places in Sandpoint to City Beach, cars and
bicycles will need to mix. Having multiple styles of roadways, bikeways, I think will be
confusing.”

“Public education and signage will be needed for the rules involved.”

“Need real bike education about how to ride bikes in.”

The person who gave comments by phone suggested that:

1.

Her main concern was that we involve an arborist to help preserve existing trees

2. The curb separating the bike lane could cause problems with snow removal

3. The bike lane inside the parking area seemed dangerous and unnecessary, paint would
suffice.
4. She liked the improved pedestrian access.
For further information, please contact: Bruce Robertson

1123 Lake St.

City of Sandpoint

(208) 255-1877
brobertson(@ci.sandpoint.id.us




Comments

Protect Trees as much as possible

Do Not Widen Oak ST
From Boyer to Sixth Ave

Fix Sidewalks

Install a RRFB at Boyer & Oak intersection

Include diagonal parking with a separeted bike

path in front of the parked cars

Do not Include diagonal parking

Oak Street Bike Lanes & Sidewalks Project
Open House Tuesday, 7/11/17

Design Team Recommendation Design Team Comments

Agreed - Protecting existing large trees has always The design has been modified to keep the existing
been a project goal. curb location between Boyer and Sixth and to
relocate the south curb from Sixth to Fifth 2.5 ft
rather than 4 ft.

Agreed - Maintianing existing sharrows rather ' This block of the project is residential in nature.
than installing advisory bike lanes would maintain Less skilled bike riders can still use the sidewalk in
existing curb lines this area. Maintaining curb lines protects trees &
reduces project cost.

Agreed - all sidewalk & corner upgrades have  Providing an ADA route from Boyer across Fifth is
been kept in the revised plans. still a high priority.

No Change ~ RRFB's are not in the scope of the original grant
appliction putting them on the west side of Boyer
would expand the project area.

' Agreed. A modified version of Option "B", which A Plan that includes 30 degree diagonal parking

included diagonal parking has been adopted.  has been proposed. A separated bike path in front
of the cars is included.

Option "A" (no diagonal parking) was not The plan was modified to include a separated bike
selected, but the primary concern - bikes traveling path in front of the diagonally parked cars.
behind cars as they back out - has been
addressed




10

11

12

Comments

Install a public bike repair station

Reduce Oak travelway

Move south side sidewalk away from trees

Boyer to Sixth with no bulb-outs

Advisory Bike Lanes are adequate

Post a lower speed limit

Oak Street Bike Lanes & Sidewalks Project
Open House Tuesday, 7/11/17

Design Team Recommendation

No Change

Agreed

No Change

Agreed

No New Adviosry Bike Lanes

No Change

Design Team Comments

Providing a bike repair station is beyond the
scope of the project

‘The motor vehicle travel lane width with diagonal

parking (Sixth to Fifth has been reduced from 22
ft. to 20 ft.

This would require ROW acquisition or a
permanent easment. The project time frame is
too short to include use of private property in the
work scope.

The existing SW corner of the Church/Sixth
intersection is ADA compliant. The NW corner can
be brought into ADA compliance without a
bulbout.

'Advisory bike lanes require maximum widening of

the street curb and leave bicyclists traveling next
to motor vehicle lanes.

The project design includes significant traffic
calming ammenities.




13

14

15

16

17

18

Comments

Install only separeted bike lanes

Cycle Track at curb elevation

Add a Handicap parking spot

Oak Street Bike Lanes & Sidewalks Project
Open House Tuesday, 7/11/17

Design Team Recommendation

Agreed

Agreed

Agreed

Design Team Comments

Advisory bike lanes were removed from the plan
in lieu of separated bike lanes from Sixth to the
east side of Fifth. Existing Advisory Bike Lanes will
remain between Fifth and Fourth at this time

" The cycle track has always been designed at the

top-of-curb elevation.

An accessible parking spot will be added to the
Sixth to Fifth block on the south (parallel parking)
side.
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withing 2' of the ramp, flare, or landing
Landings shall have absclute mininum dinensions of 4' X 4' and absolute maximum
slopes of 2% In ell directlons
. Grode kreaks shall be angulor oand distinct
. Flares are generally preferred over return curbs to provide gradual curb
‘transitions. Return curbs shall only be Installed in locations that are rot part
of the pedestrion circulation path. Flares that are not part of the pedestrian
tirculation path mey oe at any siope (33% preferred mox)
9. Use expansion joints every 20' n sidewalk and at changes In concrete thickness,
No expansion joint shall be wsed within the orea of a curk ranp, whgs or landings.
10, Hlock out arcund utility poles and use expansion Joints o avold crocks and allow
pole replocencnt
1. Mininum Sidewalk Wigth shall be per City Resolution 06-53, Typkally 5, but 6 or
wider on Arteriels ond Collector Streets or with linitegd planting strips.
12. Concrete mix design shall include netural or synthetic fibernesh per manufocturer's recommendations

roots and future sidewalk

o~ o sw

from curb top slope to
damage from tree growth counter slope shall not have

any verticat lip but shall
maintain gutter flow line ot

fArea betweem dome panels and curb
27 slope max, in any direction

net more than 2%,
sutter counter slope 5% max at romp
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